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ADDENDUM NO. 1 

 

December 5, 2022 

 

TO:   Design-Build Teams 

 

FROM:  Pat Donaldson, DPW Administrator 

 

          SUBJECT: DPW PROJECT NO. 23880 

  State of Idaho Deferred Maintenance Program 

  Boise State University; Boise, Idaho 
  

RFQ – ADDENDUM NUMBER ONE 

 

The following addendum applies to the above referenced project and is included as part of the Request 

for Qualifications (RFQ). Acknowledge this addendum within your cover letter of your submittal.  

Please make certain to include a specific contact name and email address for future correspondence 

with the cover letter. 

 

Clarifications: 

1) Attached to this addendum is the Pre-Proposal Meeting Sign-In Sheet, Pre-Proposal Meeting 

Presentation Slides and higher resolution version of Appendix D – Agency Project List. 

 

Attachments: 

1) Pre-Proposal Meeting Sign-In Sheet 

2) Pre-Proposal Meeting Presentation Slides 

3) Appendix D – Agency Project List 

 

END OF ADDENDUM NUMBER ONE 
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DMSION OF PUBLIC WORKS 

Project: 

Date: 

Idaho DPW - Boise State University DB Services 

November 30, 2022 

Boise State University Design Build Services 
Pre-Proposal Sign-in Sheet 

Meeting: Pre-Proposal Meeting 

Time: 1:00 P.M MST 
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 Boise State University Design Build Services 
Pre-Proposal Sign-in Sheet 

 

 

Project: Idaho DPW – Boise State University DB Services   Meeting: Pre-Proposal Meeting 

             

Date:  November 30, 2022       Time:  1:00 P.M MST 

 

 

 

Name Company Email 

Laura Williams 

 

Andersen Construction lwilliams@andersen-const.com 

Ami Ostrow 

 

Andersen Construction aostrow@andersen-const.com 

Katie Gwinn 

 

ESI katiegwinn@esiconstruction.com 

Bryan McMartin 

 

McAlvain Companies bryanm@mcalvain.com 

Tracey Felix 

 

ICS Tracey.felix@laytonconstruction.com 

Joe O’Donnell 

 

McKinstry joeo@mckinstry.com 

Chuy Garcia 

 

Andersen Construction cgarcia@andersen-const.com 

Gary Glassing, P.E. 

 

Cushing Terrell garyglassing@cushingterrell.com 

Evan Danforth 

 

Boise State University  

Brian Emtman Boise State University  

Bryant Johnson Boise State University  

 



Design Build Services RFQ 



Program Overview

• Over $900 million deferred maintenance backlog

• First $244 million appropriated—budget allocations for each 
participating Agency, based on square footage of assets and 
Agency priorities

• First 3 RFQ’s released for work at 3 major universities

•More RFQ’s will follow for balance of work

• Robust program—Funding allocations and scope of work can 
change



Design Build Services

• Stipulated sum shown in the RFQ is the approved budget for 
each Agency for the project list shown in Appendix D.

• Progressive DB approach to deliver the maximum number of 
projects possible based on Agency priority list

•Maximize Project Value--Transparent, interactive approach 
with the Agency and the Owner to balance costs with Agency 
priorities project value

•Will adjust base Design Build Contract to meet these reqts.



Design Builder Qualifications

•Proposer’s Size/Depth and Experience necessary to 
deliver work as described

• Experience and knowledge of local market (subcontractor 

labor, materials and equipment)

•Design Build Experience

•Campus and Higher Education

• Fill out Appendix A



Team Member Qualifications

• List organizational approach including key members of 
the organization expected to accomplish the work.

•Describe qualifications and roles of each



Technical Approach

• Level of design development needed to obtain Agency 
satisfaction and pertinent approvals and permits

•Address solutions to current market conditions 
(escalation and supply chain)

•Address Commissioning requirements of system 
components/improvements with existing systems



Project Management 
Approach

•Quality Management-Address Stakeholder needs, Life cycle 
costs, Agency O&M requirements 

• Schedule and Logistics Management-Address coordination 
of Agency operations and seasonal challenges, procurement lead 
times and workflow challenges

•Cost Management-approach to optimizing value by delivering 
the maximum amount of projects using an Integrated Project Delivery 
approach



Past Performance and Format

•Past Performance-Submit Appendix B per instructions

• Format- Follow Proposal Outline

- Provide clear and concise responses



Questions?



PROJECT LIST 

Agency City Scope of Work Priority Estimate Previous Studies and/or Preliminary Design 
Work

Boise State Boise Replacement - Boiler, Building 006 Additional Funds 1 7,750,000$ 

Boise State Boise
Repair and Replacement - Utility Tunnel, Campus 
Wide

2 7,710,000$ 

Boise State Boise Replacement - Fire Alarm, Multiple Buildings 3 700,000$ 

Boise State Boise
Replacement - Electrical Switchgear, Multiple 
Buildings

4 1,200,000$ 

Boise State Boise Replacement - HVAC System, Building 015 5 2,000,000$ 

Boise State Boise Replacement - HVAC, Building 289 6 3,000,000$ 

Boise State Boise Replacement - HVAC, Building 030 7 975,000$ 

Boise State Boise Replacement - Heating System, Building 030 7 165,000$ 

Boise State Boise Replacement - Chiller, Building 101 8 1,500,000$ 

Boise State Boise Replacement- Boiler, Building 029 8 1,200,000$ 

Boise State Boise Replacement - Refrigerant System, Building 100 8 200,000$ 

Boise State Boise Replacement - Boiler, Building 101 8 500,000$ 

Boise State Boise Replacement - HVAC 034 9 825,000$ 

Boise State Boise Replacement - Boiler, Building 072 10 225,000$ 

Boise State Boise Replacement - Deionized Water, Building 072 11 2,000,000$ 

Boise State Boise Replacement - Roof, Building 015 12 975,000$ 

Boise State Boise Replacement - Roof, Building 030 13 550,000$ 

Boise State Boise Replacement - Roof, Building 034 14 275,000$ 

Boise State Boise Replacement - Roof, Building 062 15 275,000$ 

Boise State Boise Replacement - Roof, Building 056 16 275,000$ 

Boise State Boise Replacement - Roof, Building 024 17 275,000$ 

Boise State Boise Replacement - Elevator, Building 015 18 620,000$ 

Boise State Boise Replacement - Booster Pump, Building 015 19 220,000$ 

Boise State Boise Replacement - HVAC Controls, Multiple Buildings 20 1,250,000$ 

Boise State Boise Replacement - Exterior Lighting, Campus Wide 21 600,000$ 

Boise State Boise Replacement - Storefront, Multiple Buildings 22 1,020,000$ 

Boise State Boise Replacement - Irrigation System, Building 289 23 200,000$ 

Boise State Boise
Replacement- Sidewalks and Exterior Entrances, 
Campus Wide

24 200,000$ 

Boise State Boise Replacement - Gas Pilot Heaters, Building 028 25 65,000$ 

Boise State Boise Replacement - Generator, Multiple Buildings 26 1,200,000$ 

Appendix D

Agency Project List
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